INCORFORATE D

WBE CERTIFIED #W2F2315232
DBE CERTIFIED #D2F2315233
CONTR. LIC. #BUCKLRCO42J6

SESKO PROPERTY NUISANCE ABATEMENT
PRECONSTRUCTION SUBMITTALS

CONTACTS FOR PROJECT

PAUL RONING BRC, INC. PH (360) 829-2940 CELL (206) 396-0958
MARK CORMIER BRC, INC., PH (360) 829-2940 CELL (206) 255-0758

EQUIPMENT & PERSONNEL LIST

1 - JD790 EXCAVATOR WITH OPERATOR
1 -JD200 EXCAVATOR WITH OPERATOR
1 - JD644 WHEEL LOADER WITH OPERATOR
1 - JD750 CRAWLER DOZER WITH OPERATOR
2 — LABORERS EQUIPTED WITH SMALL TOOLS
1 - FOREMAN AND TRUCK FOR BOTH SITES
4 — SEMI TRUCK & ENDUMP TRAILERS
2 - SEMI TRUCK & FLATBED TRAILERS
1~ SEMI TRUCK & LOWBOY TRAILER

METHOD OF ACCOMPLISHING WORK & DISPOSAL, RECYCLING, &
RECOVERY LOCATIONS

DEMOLITION AND/OR GARBAGE WILL BE LOADED INTO ENDDUMPS WITH A EXCAVATOR
OR A RUBBER TIRED LOADER AND DISPOSED OF AT EITHER OLYMPIC VIEW LAND FILL IN
KITSAP COUNTY, WEYERHAEUSER LANDFILL IN LONGVIEW, WASHINGTON OR
RECOVERY ONE INC. IN TACOMA, WASHINGTON.

GARBAGE ALONE WILL BE LOADED INTO ENDDUMPS WITH AN EXCAVATOR AND
HAULED TO OLYMPIC VIEW LANDFILL IN KITSAP COUNTY.AND/OR WEYERHAEUSER
LANDFILL IN LOGVIEW, WASHINGTON

CONCRETE AND/OR ASPHALT WILL BE LOADED INTO ENDDUMPS WITH AN EXCAVATOR
AND DISPOSED OF AT WOODWORTH & COMPANY IN TACOMA, WASHINGTON OR CLOSER
DUMPSITE IF IT CAN BE WORKED OUT.

HAZARDOUS MATERIALS WILL BE PLACED IN CONTAINERS SUPPLIED BY OTHERS FOR
ONSITE CONTAINMENT AND STORAGE. MATERIALS OTHER THAN FLUIDS WILL BE
TESTED AND DISPOSED OF BY OTHERS

STEEL AND /OR SCRAP MATERIALS WILL BE CRUSHED AND/OR LOADED ONTO FLATBEDS

AND/OR INTO ENDDUMPS WITH AN EXCAVATOR FOR DISPOSAL AT SCHNITZER STEEL
COMPANY IN TACOMA, WASHINGTON

FO. BOX 2330, BUCKLEY, WA 96321 PHONE (360) 829-2940 FAX (360) &29-4123
BREMERTON-004339



INCORFPORATE D

WBE CERTIFIED #W2F231523%
DBE CERTIFIED #D2F2315233
CONTR. LIC. #BUCKLRCO42J6

Site Specific Safety Plan

City of Bremerton
Re: Sesko Property Nuisance Abatement Project

1. Street work:

A. Traffic Control: Will be kept to a minimum. We do not foresee impeding the flow
of traffic to any extent. If for some reason a construction vehicle or equipment is
to enter or block traffic, then proper signage and spotters or flaggers will be
present to direct the flow of traffic.

B. Pedestrian Safety: Re-route pedestrian foot traffic in work zone when applicable.

2. Site Work: During the coarse of this scope of work it is Buckley Recycle Center, Inc.
intention to hold weekly safety meetings and to try and cover any site specific safety
precautions as we start that scope of work.

A. Salvaging: The use of Excavators along with laborers will be performing this
scope of work. Hard hats, Eye and Ear protection will be used when applicable.

B. Hazardous materials: The exposure and handling of hazardous materials will be
kept to a minimum whenever possible. If specific handling of hazardous materials
is required, all necessary actions and precautions will be taken to avoid injury to
any one person or persons.

C. Spill Prevention: We have included, an attached copy of our spill prevention plan.
This plan will be implemented in case of any such spill.

D. In case of fire: All equipment, company service vehicles, and hauling vehicles
related to the clean up of the said project will be equipped with fire extinguishers
and all employees will be directed to watch for specific fire hazardous throughout
the course of the project.

3. Personal Safety: Buckley Recycle Center, Inc. employees will wear hard hats at all
times and use safety glasses when using a cut off saws, torches, or crushing
equipment to cut, crush, or demolish materials on site. When lifting, supporting, or
loading of materials takes place all proper lifting or blocking equipment will be
utilized to ensure the safety of everyone involved, including but not limited to, the
proper use of spotters and extra labor if applicable.

4. Demolition work: Buckley Recycle Center, Inc. will insure that all safgty eguipment
needed for this scope of work will be on-site (eye protection- ear protectiofn étg.).

FO. BOX 2320, BUCKLEY, WA 98321 PHONE (360) 829-2940 FAX (360) 829-4123
BREMERTON-004340



INCORFPORATE D

WBE CERTIFIED #W2F2315232%
DBE CERTIFIED #D2F2315233
CONTR. LIC. #BUCKLRCO42J6

Erosion/Dust/Noise Control
Plan

City of Bremerton
Re: Sesko Property Nuisance Abatement Project

Buckley Recycle Center, Inc. will revert to the most recent version of the Best
Management Plan (BMP) for both erosion and dust control. These standards should be
acceptable to everyone involved.

Dust Control: Buckley Recycle Center Inc. will execute the said work to minimize
raising dust from the construction operations and provide whatever is needed to prevent
dust from contaminating the air and surface drainage as directed by the governing
agencies.

Erosion Control: Buckley Recycle Center, Inc. will execute construction methods to
control surface drainage from construction and waste disposal areas. BRC, Inc. will
provide and install temporary filter fabric fences and catch basin protection, where
applicable, to prevent the drainage of sediment from the construction areas to adjacent
properties. Also, BRC Inc. will try to minimize the amount of bare soil exposure
whenever possible to reduce to the erosion of soils and the sedimentation of surface
water.

Noise Control: BRC, Inc. will conduct our scope of work within the given time limits
and use appropriate construction methods and equipment so that we are not to exceed
legal noise levels determined by the governing agencies.

PO. BOX 2530, BUCKLEY, WA 98321 PHONE (360) £29-2240 FAX (360) &29-4123

BREMERTON-004341
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A

Project SESKO PROERT? " JUISANCE ABATEMENT PROJECT 10-18-2001
Client CITY OF BREMERTON
158,571.54
Item Pay Item Description Quantity Pay Item Total
Quantity | Unit
ARSENAL WAY PROPOERTY:
1 MOB/DEMOB ARSENAL WAY 1.00 LS 10,200.00
2 EROSION CONTROL 1.00 LS 360.00
3 PERMITS, FEES 1.00 LS
4 TRAFFIC CONTROL 1.00 LS
5 STREET CLEANING 1.00 LS 300.00
6 INSURANCE 1.00 LS 2,400.00
7 HYDROSEEDING 1.00 LS 3,720.00
8 LOAD, HAUL, & DISPOSE OF GARBAGE 650.00 TCY 61,220.25
9 LOAD, HAUL, & DISPOSE OF DEMOLITION 650.00 TCY 57,593.25
10 LOAD, HAUL, & DISPOSE OF STEEL & SCRAP 1.00 LS
11 LOAD, HAUL, & DISPOSE OF CONCRETE 160.00 TCY 2,976.00
12 SALVAGE CREDIT 1.00 LS {45,000.00)
13 HAZARDQUS MATERIAL TESTING 1.00 LS 1,000.00
PENNSYVANIA PROPERTY
15 MOB/DEMOB OF PENNEYLVANIA PROPERTY 1.00 LS 5,200.00
16 EROSION CONTROL 1.00 LS 360.00
17 STREET SWEEPING 1.00 LS 300.00
18 INSURANCE 1.00 LS 2,400.00
19 LOAD, HAUL, & DISPOSE OF GARBAGE 325.00 TCY 29,256.50
20 LOAD, HAUL, & DISPOSE OF DEMOLITION 650.00 TCY 32,022.90
21 LOAD, HAUL, & DISPOSE OF STEEL & SCRAP 1.00 LS
22 LOAD, HAUL, & DISPOSE OF CONCRETE 80.00 TCY 1,495.20
23 SALVAGE CREDIT 1.00 LS (20,000.00)
24 HAZARDQUS MATERIAL TESTING 1.00 LS 750.00
SUBTOTAL.: 146,554.10
SALES TAX: 8.20% PERCENT 12,017.44
158,571.54

Last Row

1of1

BREMERTON-004344




Buckley Recycle Center, Inc.

Preliminary Schedule

TASK DESCRIPTION

DURATION IN DAYS

DECEMBER 5,2001

12/6/01

127101

12/8/01
1219701
12110101
12111101
12112101
12/13/01
12114/01
12115101
12/16/01
1217101
12118101
12/19/01

12/20/01

1212101

12/22101
12/23/01
12/24/01
12/25/01
12/26/01
12127101
12128101
12/20/01

12/30/01

1213101
11102
112102

113102
114102

115102
118102
17102
1/8102
119102

1/10/02
111102

112/02
113102
114/02
1115102
1/16/02

117102
1/18/02

1/19/02

1/20/02
1121102

1122102
1123102
1724102
1125102

1/26/02

1121102

1728102

1/29/02

1/30/02

1131102

21102

2/2102

DATE: 12-3-2001

Day Number

Subcontract Execution

Mobilization

Silt Fence & CB Pr

5.00

18( 19

20

21

24

25

26

27

28

29

30

31

32

33

35

36

37

39 40| 41

a7

SITE CLEAN UP

DISPOSAL OF GARBAGE

60.00

DISPOSAL OF DEMOLTION

20.00

DISPOSAL OF STEEL & SCRAP

>

DISPOSAL OF CONCRETE

10.00

EARTHWORK

HYDROSEEDING & GRADING

SITE CLEAN UP

DISPOSAL OF GARBAGE

30.00

DISPOSAL OF DEMOLITION

10.00

DISPOSAL OF STEEL & SCRAP

DISPOSAL OF CONCRETE

5.00

TRIM & CLEAN UP

FINAL SITE CLEAN UP

30.00

DEMOBILIZATION

DEMOBILIZATION

5.00

Preliminary Schedule
Subject To Review

BREMERTON-004345
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Preliminary Schedule

Buckley Recycle Center, Inc.
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Subject To Review



